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STATEMENT OF WORK 

FOR

OPERATION AND MAINTENANCE OF

WATER AND WASTEWATER TREATMENT SYSTEMS

SECTION  1

1.0.   DESCRIPTION OF SERVICES.  The Contractor shall provide all management, personnel, labor, vehicles, tools, materials, and equipment necessary to operate and maintain wastewater treatment plant (WWTP), nano-filtration water treatment plant (WTP), lift stations, grease traps, and swimming pools at Moody AFB, GA, in accordance with this Statement of Work (SOW). The term Operate shall be understood to mean Operate and Maintain wherever it is used in this SOW.   The Contractor shall also provide laboratory services for any necessary water analysis related to these operations.

1.1.   NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT.  The Contractor shall be responsible for compliance with all requirements of the National Pollutant Discharge Elimination System (NPDES) permit and shall comply with all requirements of State, local, and Federal regulatory agencies with regard to wastewater, NPDES permit, provisions of the Georgia Safe Drinking Water Act of 1977, and the Rules for Safe Drinking Water, Ch 391.3-5.  NPDES and other operating permits shall be provided on request.   All repair work shall also comply with any universal directives such as Universal Plumbing Code, National Electric Code, and National Fire Protection Code.  

1.1.1.  UNLESS OTHERWISE DIRECTED, the Contractor shall not communicate directly with Federal, State, or local environmental agencies, but shall provide any necessary information, applications, documentation, or reports to the Quality Assurance Personnel (QAP) to be forwarded to the Environmental Flight (CEV) of the Civil Engineer Squadron for submittal to such agencies.  

1.1.2.   THE CONTRACTOR SHALL be responsible for the satisfaction of all applicable regulatory agency requirements, including those for effluent quality.  Also within the scope of Contractor responsibility are personnel qualifications, avoidance of nuisance conditions, complaints, and performance of all necessary and required wastewater collection, pumping, and treatment operations; operational maintenance and repair functions; and other required operations including acceptable disposal of screenings, grit, sludge, waste oil, and other waste materials. See paragraph 1.29 for further details.

1.1.3.  OPERATION REPORTS.  The Contractor shall prepare and submit to the QAP all required Discharge Monitoring Reports (DMR) operating records and reports containing routine control analyses and flow readings, as described in the NPDES permit and elsewhere in this SOW.  These reports shall be prepared and submitted monthly not later than the 8th of the month following the reporting period. All Government approvals will be accomplished and returned to the Contractor prior to the 14th of each month. These documents shall be postmarked, not later than the 15th by 1:30 PM of each month, the contractor shall then send them to the appropriate agency and document when they are sent out.  

1.1.4.  THE BASE BIOENVIRONMENTAL ENGINEER (SGPB) shall be allowed unrestricted access to collect water samples at regular intervals from various sections of the water distribution system and make necessary analyses of the water.   SGPB will instruct the QAP of any operational or other corrections necessary to provide a safe and potable supply of water. The Contractor shall take immediate action to correct deficiencies, within the scope of this SOW, identified by SGPB.  In certain circumstances, such as sampling at wellheads, Contractor assistance with SGBP sampling requirements may be necessary.  
1.1.5.  NOTICES OF NONCOMPLIANCE.  Notices of noncompliance with any of the NPDES permitted parameters, of any lift station bypassing, and of any discharges of any other type in violation of 

the NPDES permit shall be prepared by the Contractor and submitted to the QAP within 24 hours of the 

Contractor’s or Government’s identification of the noncompliance.  The notice of noncompliance shall be prepared in a manner suitable for signature and submittal to the EPD and provide to the QAP. This notice shall include a description of the discharge, the cause of noncompliance, and the period of noncompliance including exact dates and times (or if not corrected, the anticipated time the noncompliance is expected to continue) and steps being taken to reduce, eliminate, and prevent the recurrence of the non-complying discharge.

1.1.6.  NOTICES OF VIOLATION (NOV).  In the event that any regulatory agency assesses a monetary fine against the Government for violations caused by the Contractor, the Contractor shall reimburse the Government for the amount of that fine.

1.1.7.  EMPLOYEE TRAINING AND QUALIFICATIONS.   The Contractor shall ensure that all employees are properly trained and licensed and maintain qualifications throughout the life of this contract, as required to operate the WWTP, WTP, and Laboratory within State guidelines and as specified in current State operating permits.  The Contractor shall specifically address this issue in the Quality Control Plan (paragraph 4.2.)   

1.2.  FILES AND RECORDS:  The Contractor shall maintain all files and records associated with equipment and plant operation and maintenance, and otherwise required under this contract, in an organized and professional manner.   All files and records shall be treated as Government property and shall remain in place upon completion of this contract.  The Government shall provide any required forms or publications, which are specifically military in nature and available only through official military sources.  The Contractor shall provide all other required forms and publications generally available to the industry.   The Contractor shall keep all licensing and training certification up to date and on file.  All files and records shall be available for review by the Contracting Officer (CO) or QAP.  Any files and records stored electronically shall be managed so as to prevent loss of data in the event of computer malfunctions.  Any necessary purging of files shall be coordinated with the QAP to prevent loss of any information the Government desires to maintain in place.   The Contractor shall provide file folders, binders, and other similar equipment necessary for files maintenance as required.  Files and records specifically associated with WTP operations shall be kept at the WTP.  Files and records specifically associated with WWTP operations shall be kept at the WWTP.   All other records shall be filed in the main office at the WWTP.

1.3.   ALL OPERATIONS shall be conducted to provide continuous, efficient, and cost effective service.  Operations shall be in accordance with applicable health, safety, and other regulatory agency standards at all times. Systems shall be maintained to prevent unsatisfactory service conditions including flooding, pump station failures, and nuisance odors.   The Contractor shall maintain facilities in a neat, clean, and orderly condition at all times.

1.4.  CORROSION CONTROL. The Contractor shall be responsible for painting and corrosion control of all equipment, piping, pumps, and accessories.  Corrosion control shall be addressed in the Preventative Maintenance Inspection (PMI) Program.  The Contractor shall also perform routine corrosion control, painting, labeling, and minor maintenance of flammable storage lockers or other equipment provided by the Government for the Contractor’s use.  Paint and other materials required for corrosion control processes shall be the Contractor’s responsibility; the Contractor shall incur all associated cost for painting and corrosion control.  Contractor corrosion control or painting responsibility shall not extend to structural features of any facilities.  

1.5.  OPERATE AND MAINTAIN BASE NANO-FILTRATION WATER PLANT.   The Contractor shall operate the Base WTP 24 hours per day, seven days per week.  During normal duty hours the WTP and WWTP shall have separate, designated operators on duty.  WTP operations include, but are not limited to: maintain proper water levels in two storage facilities; maintain proper chemical levels including chlorine, phosphate, and fluoride; operate telemetry system; operate three deep wells; operate the chlorine injection facility located East of the runways, and provide other services as required.  To ensure an adequate water supply is available for firefighting purposes, the Contractor shall ensure storage tanks remain as full as possible.   The following are specific requirements:  Measure static level, pumping level, and draw down on each well at least weekly at as near the same time as possible. Correlate this data with capacity or pumping rates to help anticipate well problems in advance and provide data for proper maintenance measures.  Compute specific capacity of each well monthly. Develop balanced pumping schedules to avoid over production from one well.

1.5.1.  COMPOUND SECURITY.   The Contractor shall ensure that all doors, windows, or other means of access are closed and locked when unattended.  Should the Government erect a fence at a future date, Contractor responsibilities will extend to keeping gates closed and locked when unattended or not in use. 

1.5.2.  FIRE PROTECTION AND EMERGENCIES.  Adequate, reliable, and proper operation of water facilities is necessary for effective fire protection and during emergencies. The Contractor shall establish Standard operating procedures and post them in each well house, booster station, and treatment facility house to ensure ability to meet fire protection and other emergency needs.

1.5.3.  FLUSH  FIRE HYDRANTS.  The Contractor shall flush nine fire hydrants weekly to ensure chlorine residual is adequate in all areas of the distribution system.  Hydrants shall be flushed on the Sunday night shift.  The Contractor shall document all flushing and take periodic chlorine tests to ensure flushing time is adequate to ensure proper residual.  The following are the hydrants to be flushed: numbers 4, 12, 91, 112, 118, 119, 151, 165 and 171 located at various locations around the base.  Results of residual chlorine tests shall be provided to the QAP upon request.

1.5.4.  READ WATER METERS.  The Contractor shall be responsible for reading water meters at the following locations monthly:

Meter#

Location

1 Military Family Housing (MFH) Main Gate

2 MFH White Court

3 Florida Road

4 Bldg 841, Class VI Store

5 Bldg 943, Service Station

6 Bldg 904, Main Exchange

7 Bldg 320, Laundromat

8 Bldg 206, Credit Union

9 Bldg 906, Base Commissary

10 Bldg 583, Bowling Alley

11 Bldg 900, Medical Clinic

12 Bldg 909, Medical Supply

13 Bldg 898/899 Medical Clinic

14 Bldg , Consolidated Club

15 Bldg 580, Unaccompanied Airmen Dormitory

The Contractor shall provide water usage estimates for the following locations monthly:

Location

Bldg 905, Medical Clinic

Bldg 906, Medical Administration

Bldg 205, Medical Eye Clinic

Bldg 108, Base Theater

The Contractor shall record readings and estimates, and provide them in a suitable format directly to the 347th Civil Engineer Squadron (CES) Resources Flight by the 25th of each month.  At no additional costs to the Government, the contractor shall also assume water meter reading responsibilities for up to five new installation water meters per year for the duration of the contract.
1.5.5.  FLOW TEST FIRE HYDRANTS.  The Contractor shall flow test all 296 existing base fire hydrants between 1 April and 31 May.  Between 1 September and 31 October each year, the Contractor shall area flow test all zones on base to compute the GPM available in each zone for fire fighting purposes.  At no additional costs to the Government, the Contractor will also assume flow-testing responsibilities for up to five new installation fire hydrants per year for the duration of the contract.  All hydrant flow testing shall be accomplished in accordance with NFPA STD 24, Sec. 7.3.8, and American Water Works Association Manual 17; Installation, Field Testing, and Maintenance of Fire Hydrants.  Results shall be suitably documented and filed.  Three sets of test results shall be provided to the QAP for further distribution to the Engineering Flight, Operations Flight Utility Plumbing Shop and Base Fire Department.   Results shall be provided in electronic format (computer disc or e-mail) upon request.

1.5.6. WATER PLANT RECORDS.  Records shall be maintained for installed equipment maintenance, observed problems, and aquifer water levels. In addition to general industry practices and requirements stated elsewhere, records shall be maintained on the following:

a. Chlorine used daily and when a cylinder is changed out.

b. Static level, pumping level, and drawdown on each well. 

c. Specific capacity of each well computed monthly. 

d. Repairs to all wells.

1.5.7.  NANO-FILTRATION PLANT MEMBRANES.  Due to the high replacement cost, it is imperative that the Contractor strictly follows all manufacturer’s recommendations and industry standard practices to properly service and care for the filter membranes.  The Contractor shall develop  preventive maintenance procedures relating to the membranes.  The Contractor’s quality control plan shall also place special emphasis on the area of filter membrane maintenance.  The Contractor shall maintain separate and detailed records documenting all activities associated with membrane maintenance. The Contractor shall advise the QAP when significant filter membrane maintenance processes are to occur and the QAP shall sign the maintenance records to verify occurrence.   

1.5.7.1.   AT LEAST ONCE PER YEAR, beginning 1 Dec 2003 and by 1 Dec in following years, the Contractor shall provide a report to the QAP indicating expected remaining service life and estimated replacement costs of the membranes.   

1.5.8.  NANO-FILTRATION PLANT MEMBRANES REPLACEMENT.  With proper care and maintenance, filter membranes should last approximately 10 years.  The Contractor shall maintain the nano-filtration system by following the manufacturer's recommendation (MDY 98-3003, DACA 21-01-C-0011, Operation and Maintenance Instructions 1 & 2 and Operation and Maintenance Manuals 1 & 2 and all industry standard for operations and maintenance of nano-filtration systems.  Premature replacement of the membranes due to the Contractor’s failure to properly care for and maintain according to manufacturer’s recommendations and industry standard practices will result in the Contractor being responsible for replacement under the Government Furnished Property Clause in accordance with FAR 52.245-4 
1.5.8.1.  SHOULD MEMBRANES REQUIRE REPLACEMENT due to reaching expected lifespan or due to conditions not associated with contractor negligence, the Government shall purchase replacements.   In the event Government processes cannot procure replacement membranes in sufficient time to resolve an emergency condition, the Contractor shall purchase replacements as a reimbursable item.  The Contractor shall at all times be responsible for the physical process of removing old and installing new membranes as a routine operating process.  The Contractor shall be able to identify sources for obtaining replacement membranes.

1.5.9. CHEMICALS.  The Contractor shall monitor usage of WTP chemicals and utilize government

 processes to re-order chemicals as necessary.  The Contractor shall be responsible for ensuring adequate quantities are always available.  The Contractor shall be responsible for moving materials from the delivery destination on Moody AFB to the point of use within 24 hours of receipt.  The Contractor shall transport and store all materials in accordance with applicable standards. 

1.5.10 WATER PLANT CONTROLS.  The Contractor shall provide technical expertise for the controls of the Nano-Filtration WTP.  If a sub-contractor provides this expertise, the contractor must be able to respond to emergencies within four hours.  The contractor shall establish a Preventative Maintenance Program for the control system.   This shall include at a minimum an annual inspection of the entire control system to ensure all controls; modules and sensors are calibrated and working properly.  All repairs and inspections shall be part of the contractors Quality Control Plan.  Any time repairs or inspections are made they shall be coordinated through the QAP to insure the system is being maintained properly. Any reimbursement for parts will be in accordance with Paragraph  1.12.1

1.6.  OPERATE AND MAINTAIN WASTEWATER TREATMENT PLANT.  During normal duty hours the WTP and WWTP shall have separate, designated operators on duty.  The Contractor shall conduct wastewater treatment operations 24 hours per day, seven days per week in order to provide continuous, cost effective and efficient treatment of all wastewater delivered to the facility. Such operations shall include general operation of plant equipment, valves and piping, sampling and lab analyses, waste and effluent disposal, and other related services. 

1.6.1.  WASTE WATER TREATMENT PLANT RECORDS.  Records shall be maintained for equipment maintenance, observed problems, and any other appropriate operating procedures.

1.6.2.  WASTES including drying bed sludge, sludges, grit, screenings, and other waste solids shall be routinely collected, analyzed and transported to a properly classified disposal site, with location subject to CO approval.  Wastes deemed hazardous shall be transported and disposed of in accordance with DOT and EPA requirements.  All records, receipts, manifests, and log entries for such disposals shall be kept on file and shall be available for Government review.  Records, receipts, manifests, and logs shall be the property of the Government.  Disposal of sludges and other waste solids generated from WWTP operations shall be the Contractor responsibility.

1.6.3.  MAINTAINENCE OF WASTEWATER TREATMENT PLANT shall specifically include the following processes in addition to other normal industry practices:

1.6.3.1.  PUMPING AND CLEANING OF TANKS.  The contractor shall pump and clean all primary, secondary, and chlorine contact chambers in May and again in November.

1.6.3.2.  FLOODING THE TRICKLING FILTER.  The contractor shall flood trickling filters once per week on the weekend to control filter fly problems. 

1.6.4.  COMPOUND SECURITY.  It is the responsibility of the Contractor to keep all gates to the WWTP closed and if necessary locked at all times. At no time will the gate be open and unattended.

1.7.  PROVIDE LABORATORY SERVICES.  The Contractor shall provide sampling and laboratory analytical services for process control and to support regulatory operating requirements.  Such sampling and testing procedures shall be accomplished in accordance with applicable operating permit requirements, conditions, and industry standards.  A complete set of laboratory records shall be maintained for all laboratory tests to include: date and time of sampling, type of sample, name of sample, location of sample, test performed, and test results.  In addition, results of such laboratory analyses shall be assembled into the appropriate reports, signed, and delivered to the QAP.  Reports shall be delivered no later than the 8th of each month.   All Government approvals will be accomplished and returned to the Contractor prior to the 14th of each month.  These documents shall be postmarked, not later than the 15th by 1:30 PM of each month, the contractor shall then send them to the appropriate agency and document when they are sent out.  Copies of all testing records and associated correspondence shall be maintained on file and available for QAP or CO review.  The Government reserves the right to collect water samples and have tests performed to verify the Contractor’s performance of work.  The Contractor shall provide all necessary safety items, all laboratory chemicals, and any necessary equipment not listed below as Government-provided equipment.  Any necessary equipment added by the Contractor shall become Government property and shall remain in place.  The Contractor shall maintain all WWTP laboratory equipment in good working order including care of glassware and associated apparatus.    The Contractor shall be responsible for monitoring equipment, calibration needs, and transporting equipment to and from the calibration facility on Moody AFB.

1.7.1.  PROCESS CONTROL TESTING.  The Contractor shall develop a schedule to show recurring testing of water and wastewater process control to ensure that plants are operating correctly and are meeting permit requirements.  This schedule shall be incorporated in the Contractor’s Quality Control Plan (QCP).
1.8.   OPERATE AND MAINTAIN LIFT STATIONS.   The Contractor shall operate and maintain all lift stations at Moody AFB.  There are currently a total of 25 lift stations.  See Appendix 1 for locations lift stations over the life of this contract.  All lift stations shall be checked at a minimum of once every eight hours to ensure all systems are functioning correctly.  Visits and inspections shall be documented in facility logbooks.   Major lift stations including facility number 1000 and facility number 1635 shall be checked at least twice every eight hours.  Operation and maintenance shall include, but is not limited to, pumps, motors, float systems, wet wells, comminutors or barminutors, control panels, bubbler systems, related equipment, and general housekeeping.

1.8.1.   DOCUMENTATION OF VISITS.  The Contractor shall visit and document each visit at all lift stations, WTP, and WWTP at a minimum of once per eight hours unless otherwise specified. Documentation shall include but is not limited to, any problems with system as well as any adjustments or repairs made.

1.8.2.  GRASSY POND LIFT STATION.  One lift station is located at the Grassy Pond recreational annex approximately 30 miles South of Moody AFB.  Regular inspection of this lift station shall be required at least once per week, instead of once per eight hours. 

1.8.3.  PUMPING AND CLEANING LIFT STATIONS.  The Contractor shall pump and clean all lift stations at least annually.  Cleaning and pumping shall be documented in PMI records.  With QAP approval some of the minor lift stations may not require pumping and cleaning every year.  Pumping and cleaning is defined as:  “remove all liquids and solids and clean all walls, floors, channels, pumps, floats, and motors located inside any lift station basin.”

1.9.  OPERATE AND MAINTAIN SWIMMING POOL WATER SYSTEMS.  The Contractor shall be responsible for maintenance of filtering systems, chemical treatment systems, all piping, valves, and associated equipment.  This shall include pre and post-season inspection and preparation of pools.  The Contractor shall maintain proper pH and proper chemical balances, particularly the correct Calcium Saturation Index (CSI).  The Contractor shall maintain proper water levels.  At minimum, the Contractor will check pools and water quality every eight hours during pool season.  The Contractor shall use JACK's MAGIC (The Pink Stuff) and maintain a 10-ppm residual to eliminate staining of the pool walls.  A Swimming Pool Operational Log shall be maintained jointly with the lifeguard and Base Bioenvironmental Engineering. The Contractor shall super chlorinate pools weekly year round (Pool 2 on Saturday night, Pool 1 on Sunday evening). During the non-swimming season, the Contractor shall at minimum control bacteria and algae growth and maintain pumps and filtering systems.  During the non-swimming season, Pool 1 shall be checked once per day.   Pool 1 operates six days per week from 15 May – 30 Sep.  Pool 2 is in operation six days a week year round.  Contractor responsibilities shall not extend to painting pools, or such tasks as skimming and vacuuming.  

1.9.1.  PUMP AND CLEAN SWIMMING POOLS.  The Contractor shall pump and clean both swimming pools annually.  All trash and scum shall be removed from walls and floors.  Contractor and Government representative(s) shall jointly inspect pools for cracks and other damage while they are drained.  Contractor responsibility shall not extend to repair of cracks and other structural repairs.  Pool 1 shall be pumped and cleaned not later than 1 April.  The Contractor shall anticipate that Pool 2 will be pumped and cleaned not later than 1 April also.  However scheduling Pool 2 for closure may require adjustments to this date.

1.9.2.  SWIMMING POOL REPORT.  No later than 12:00 PM Wednesday of each week, the Contractor shall submit a report to the QAP showing results of all inspections and water analyses from the previous week. This report shall be made available in electronic format (computer disc or e-mail) upon request.

1.10.1.  PRIOR TO BEGINNING ANY ROUTINE CLEANING OPERATION.  The Contractor shall provide at least one week’s advance notice to the QAP prior to beginning any routine grease trap cleaning operations. The contractor shall maintain complete and separate records for grease trap cleaning.  These records shall include at minimum:

· Date of cleaning and volume (gallons) removed from each grease trap  

· Waste disposal log that includes description of waste, amount (in gallons), generation location, transportation date, destination, and manifest number.

· Acceptance agreement from the recovery facility if grease recovery is the option.  Approval or consent from the County Department of Health or the appropriate regulatory agency on the recovery process.  Proof of recycling or sale from the recovery facility

· Acceptance agreements from the processing and disposal facilities if disposal is the option. The contractor shall provide a copy of Georgia Department of Natural Resources, Environmental Protection Division (GADNREPD) Solid Waste Handling Permit for  (1) the waste processing facility that is permitted to convert liquid waste to solid waste; and (2) the disposal facility.

· Signed manifests from the processing and disposal facilities.

· It is recommended that the contractor be familiar with GADNREPD Rules for Solid Waste Management, Chapter 391-3-4.

1.10.2.  
GREASE TRAP PUMPING REPORT.  Not later than 1 Nov 2004, the Contractor shall provide a report showing the pumping frequencies that were actually required for the first year of operation.  This report shall be prepared and submitted annually thereafter.  This report shall be made available in electronic format (computer disc or e-mail) upon request.

1.11.  PREVENTIVE MAINTENANCE INSPECTION (PMI) PROGRAM.  The Contractor shall develop and implement a preventive maintenance inspection program in accordance with equipment manufacturer guidelines, handbooks, operating/service manuals, contractor expertise, industry standard practices, and other applicable sources.  The PMI program shall serve to help prevent and correct deficiencies with equipment items thus minimizing breakdowns and service interruptions, extending component service life, and maximizing operating efficiency. The PMI plan shall include at  a minimum, inspection frequencies, lubrication, minor adjustment, and minor repair of components.   The Contractor shall submit a preliminary PMI plan to the CO not later than the pre-performance meeting. The Contractor shall consider any Government recommendations and submit a completed PMI plan to the CO for approval not later than 30 days after receiving Government recommendations. Both preliminary and final PMI plans shall be submitted in electronic format (computer disc or e-mail) and as paper copies. The PMI plan shall be formatted to include a schedule showing 52 consecutive weeks and indicating specific maintenance/inspection items to be accomplished during any particular week. At the end of each year, each major component of every system included in this contract will have been addressed.  The submitted plan shall include components to be inspected and maintained, inspection and maintenance techniques, inspection and maintenance frequencies, and reporting methodology.  The Contractor shall update the plan as necessary to reflect any changes in equipment inventory.  The Contractor shall present these changes to the QAP for approval not later than 30 days after the new equipment has been put in place. 

1.11.1.  PREVENTIVE MAINTENANCE WORK.  The Contractor shall closely follow the approved PMI program and schedule to facilitate the Government’s inspection of the work.  Any proposed changes to approved schedules shall be submitted to the QAP for approval not later than Wednesday of the week prior to scheduled work accomplishment. The Contractor shall correct all equipment deficiencies identified during PM inspections subject to the limits specified in the "CORRECTIVE MAINTENANCE REPAIR LIMITATION" paragraph 1.12.  When possible, equipment deficiencies detected during Preventive Maintenance (PM) inspections shall be corrected prior to departing the job site.  All deficiencies, if within the scope of corrective maintenance, must be corrected within the time frames for an emergency, urgent, or routine service call, as appropriate.  The Contractor shall order any required parts under the $500 limit specified in paragraph 1.12 not later than 4:00 PM on the next day. The Contractor shall notify the QAP as soon as possible but not later than 11:00 AM on the next day if any parts exceeding the $500 dollar limit are required.  Should the next day be a Federal Holiday or weekend, required parts shall be ordered by 

4:00 PM on the next day that is not a Federal Holiday or weekend.  Upon QAP request, the Contractor shall provide suitable proof that items have been ordered.   

1.11.2.   PREVENTIVE MAINTENANCE REPORTS.  No later than 12:00 PM Wednesday of each week, the Contractor shall submit to the QAP a summary of preventive maintenance work and inspections completed during the previous week, along with a schedule for the upcoming week.  The Contractor shall provide the QAP a list of scheduled work or inspections, which were not accomplished, and a description of any corrective maintenance requirements noted during the previous week's inspection but not accomplished. The Contractor shall keep the QAP informed of the status of any inspections not accomplished during previous weeks.  The reason for delay shall be annotated and the overdue inspections shall remain on the report until they have been completed.  The QAP and/or CO may at any time question the validity of overdue inspections and require the contractor to complete them within timeframes required for Emergency, Urgent, or Routine repair.

1.11.3.  PREVENTIVE MAINTENANCE RECORDS.  The Contractor shall maintain PMI records for each item of equipment included within this contract. These records shall include detailed descriptions of periodic maintenance performed, the scheduled and completion dates, and the name of the individual accomplishing the work. The Contractor shall update the PMI records as maintenance and inspections are completed.  PMI records shall also serve as an historical record where the Contractor shall document all equipment repairs.  Document means to record at a minimum part nomenclature, date of replacement, and manufacturer.  Serial numbers of major components such as pumps, motors, etc., shall also be recorded in cases where the serial number would not be accessible after installation.  These records shall be made available to the QAP/CO upon request and shall remain permanently on file.

1.11.4. WARRANTY REPLACEMENT.  The Contractor shall be responsible for filing, tracking, and utilizing any manufacturer and contract warranties for replacement parts.  PMI records shall also be annotated showing warranted items and warranty expiration dates on all government and contractor furnished equipment.  The filing location of the warranty shall also be noted on PMI records.

1.12.  CORRECTIVE MAINTENANCE/REPAIR LIMITATION.   Corrective maintenance is any work that is required to return a system or components to proper operating condition.  Corrective maintenance is required on a routine basis as a result of PMI or service calls. The contractor's liability for any single repair action under the firm fixed-price portion of the contract for corrective maintenance and repair shall be limited to not more than 120 total labor hours and/or not more than $500 in total direct material costs for each repair action, to include parts or entire unit replacement. Membrane liability as described in paragraph 1.5.6. is excluded from this paragraph..  For example, if parts for a repair action cost $525, the Government will reimburse the Contractor $25.  Labor hours exceeding 120 labor hours for any single repair action shall be reimbursed under line item N.  Material costs exceeding $500 shall be reimbursed under line item O. The contract manager must receive QAP approval for purchase of any part or parts costing over $500 purchased under this paragraph, before the item is ordered, unless a verifiable emergency condition exists.   The maximum number of repair actions exceeding $500 and/or 120 labor hours is 15 per year, at which time the Government will reimburse all labor and material costs for any additional repair actions exceeding $500 and/or 120 labor hours.

1.12.1.  REIMBURSABLE REPAIRS.  For reimbursable repair actions, the Contractor shall procure the parts on a competitive basis or, if there is lack of competition, provide justification. Discounts and rebates on parts provided to the Contractor shall be credited to the Government.  All purchase documents shall be made available for QAP review and audit. The contracting officer or his/her designated representative reserves the right to specify quality, size, efficiency, and appearance requirements of all parts.

1.12.2.  REIMBURSABLE PARTS.  The Contractor shall bill for reimbursable parts each month. The billing shall be supported by an itemized list of all reimbursable materials used, showing the item description, quantity, unit cost, total cost and the end use of the item. The Contractor shall maintain a copy of delivery tickets, sales slips, or other documents identifying items purchased under the cost reimbursement portion of this contract. Purchase documents shall be available for CO or QAP review and audit. All original sales tickets shall be turned in with invoice for monthly payment. If not accompanied by the original sales ticket the item will not be paid until furnished.

1.12.3.  LABOR HOUR REQUIREMENTS shall be based on Estimated Performance Standards or MEANS Cost Estimating Guides.  Material costs shall be based on actual direct cost of the material from the lowest of quotes provided by the Contractor from at least three different commercial vendors. The lowest available price will be used.  Fewer than three quotes shall be acceptable if the item is specially made or manufactured only by a specific company.  The government reserves the right to reject low priced parts that could be of inferior quality.   The Government retains the right to obtain additional quotes in questionable situations.

1.13.  REPAIR PARTS.  Prior to disposing of any part with a replacement cost in excess of $100, the Contractor shall contact the QAP.  The QAP may inspect the part to determine suitability for repair or reuse, or to provide guidance on final disposition.   The Contractor shall repair, as a routine service call, any parts removed by the contractor which cost over $100 and which the QAP determines to be repairable.  The Contractor shall reuse repaired items before newly purchased items are used.

1.14.  EQUIPMENT REPLACEMENT.  If any mission essential government-provided accessory equipment, such as lab equipment, or computers necessary for monitoring control systems, fails and government processes are not able to procure replacement in a satisfactory time frame, the Contractor shall purchase replacements and will be completely reimbursed for cost of the item under the reimbursable line item.  Any such emergency purchases must be approved by the QAP in advance.  Requests for routine replacement of or additions to government provided equipment shall be made through the QAP.

1.14.1.  EQUIPMENT INVENTORY.   An inventory of government-furnished equipment shall be done not later than 30 calendar days after the start date of the contract, at least annually thereafter, and not later than 10 days before termination or end of the contract.  The Contractor and the QAP shall conduct a joint inventory of all government-furnished equipment and the contractor shall sign a receipt for the equipment. The Contractor and the QAP shall jointly determine the working order and condition of all equipment and document their findings on the inventory.  In the event of disagreement between the Contractor and the government representative on the working order and condition of equipment, the disagreement shall be resolved through the CO.

1.15.  SPARE PARTS.  Within 30 days of contract start date, the Contractor shall provide to the QAP an inventory of all spare parts on hand and make recommendations for additions/deletions.  The Government shall review and validate recommendations.  The Government shall purchase approved additions, which 

individually cost more than $500.  The Contractor shall purchase additions that individually cost less than $500.  Thereafter, as necessary, but at least annually, the Contractor shall provide an inventory of spare parts and make recommendations for additions/deletions to the QAP.  Upon completion or termination of this contract, all such parts shall remain in place as government property.

1.15.1.  CONSUMABLE SPARE PARTS.  Any and all consumable spare parts, such as, but not limited to, water plant cartridge filters shall be the Contractor’s responsibility, i.e., not government supplied and not reimbursable.  Consumable spare parts are those that are needed on a regular, predictable basis.

1.16.  MAINTAIN GROUNDS.  The Contractor shall maintain the grounds at the sewage treatment plant and around some lift stations see paragraph 3.2.7 for further details.

1.17.  TWO WAY RADIOS. The Contractor shall provide two-way radios for the contract see paragraph 3.2.6 for details.

1.18.  UNIFORMS.  The Contractor shall provide all personnel with shirt and insulated jacket or coveralls of approved color(s), see paragraph 3.2.8 for details.

1.19. VEHICLES.   The Contractor shall furnish all necessary vehicles to perform all requirements of this SOW, see paragraphs 3.2.4 and 4.1.6 for details.
1.20.  LOCK CES COMPOUND GATES.  The Contractor shall be responsible for locking and unlocking designated gates and doors at the main CES Compound.  These include main entry door, three chain link gates, and one door providing access through the compound wall.  Others may be required.  Gates and doors as identified shall be unlocked by 5:30 AM and locked by 6:00 PM (plus or minus 15 minutes is acceptable). The Contractor shall open and latch the two main chain link gates at the time they are unlocked.  This task shall not be performed on weekends or Federal Holidays.
1.21.  PROVIDE EMERGENCY AND TEMPORARY BYPASS CAPABILITIES.  The Contractor shall provide and operate bypass pumps when required to accomplish repairs and maintenance efforts.  The Contractor shall have any necessary emergency pumps in place within one hour.  Such emergency and temporary services shall normally be coordinated with the QAP and shall be accomplished using methods to avoid service interruptions, un-permitted discharge, and to minimize system downtime.  Occasionally, the Contractor may be required to provide and operate bypass pumps to assist the CES plumbing shop with Emergency repair actions.   The Government provides one pump to the Contractor.  Should it be necessary for the Contractor to rent additional pumps from a commercial source, costs may be reimbursable under the terms of paragraph 1.12, titled “CORRECTIVE MAINTENANCE/REPAIR LIMITATION”.
1.22.  EMERGENCY BACK-UP GENERATORS.   All employees shall be trained by the CES Power Production Shop to operate back-up emergency generators located at contractor-operated facilities.  Training shall be requested through the QAP and shall initially be requested within 30 days of contract start date.  Training shall be an annual requirement thereafter.  If commercial electric power is lost, contractor personnel shall ensure the emergency generators are started, either automatically or manually, and shall assist with monitoring the generators while they are in operation.  Should a generator fail to start, the operator shall notify the Power Production Shop at 257-3889, or call CES customer service at 257-3678.  Contractor responsibilities shall not extend to maintenance or refueling of generators.

1.23.  CROSS CONNECTIONS:  Cross connections to systems used for irrigation, cooling, or other purposes shall not be permitted.  All repairs, maintenance, and installation of water treatment systems shall be designed to avoid cross connections.  Constant care shall be exercised to prevent contamination from infiltration, flooding, and back siphoning.   

1.24.  OPERATING UNDER WINTER CONDITIONS.  When the Base Freeze Weather Plan is initiated, the Contractor shall turn off water and drain the lines at each of the base swimming pools, and take all other reasonable actions necessary to protect Contractor-operated equipment from freezing.  After 

the Freeze Weather Plan has been terminated, the Contractor shall reactivate systems.

1.25. SERVICE CALLS:  The CES customer service desk may report Government-identified problems to the Contractor.  The Contractor shall respond to requests that fall under the Contractor’s area of responsibility as Emergency, Urgent, or Routine work as described below.  After normal duty hours, Emergency requests may come from other CES functions such as the Fire Department.  The Contractor shall respond to such Emergency requests under the terms of Emergency Work as described below.

1.25.1.  CES CUSTOMER SERVICE DESK, (phone 257-3678 or 257-2910) shall be the Contractor’s primary point of contact to request maintenance and repair services that are not the contractors responsibility, such as structural repairs, for the facilities which fall under the Contractor’s scope of responsibility.  The Contractor shall not make any alterations to facilities or equipment without approval of CES.

1.26.  EMERGENCY REPAIRS.  Emergency repairs involve the correction of conditions that constitute an immediate danger to personnel, threaten property, or require action to restore essential service.  The Contractor shall be on the job site within one hour after receipt of an Emergency service call and shall work continuously until the Emergency condition is resolved.  Condition must be down graded to Urgent or better within 24 hours.  If parts are unavailable, the Contractor must take whatever means necessary to acquire the parts for the Emergency repair.  Upon receipt of the materials, the complete repair must be completed within 24 hours.

1.27.  URGENT REPAIRS: An Urgent repair classification is used when a condition will not immediately endanger personnel or threaten property but, if not corrected in a timely manner, could affect the health and the well being of personnel or damage property or equipment. Urgent service calls shall be accomplished during normal working hours.  The Contractor shall respond to the work site within 24 hours.  Condition must be down graded to routine or better within five days if repair parts are available.  If parts are unavailable, materials must be ordered within two calendar days.  Upon receipt of the materials, repair must be completed within five days.

1.28.  ROUTINE REPAIRS.  Routine repairs are work not classified as Emergency or Urgent. Contractor shall be respond within five days of the service request and work shall be completed within 30 days if repair parts are available.  If parts are unavailable, materials must be ordered within 10 calendar days.  Upon receipt of the materials, repair must be completed within 30 days.

1.29.  WASTE MATERIALS.  The Contractor shall turn in non-regulated waste such as fluorescent light tubes, and lead acid batteries at base HAZMART, at no cost to the Contractor.  Subject to limitations of what is acceptable, the Contractor shall turn in any potentially hazardous substance such as, grease, waste oil, etc., at the base 90-day accumulation site at no cost to the Contractor.  Disposal of sludge from WWTP drying beds is completely the Contractor’s responsibility and expense.

1.30.  SHOP SUPPORT.  The contractor shall provide water/sewage plant support to other CES work centers in support of scheduled or emergency work.  Such support shall extend to all tasks covered under this SOW.   The Contractor will receive reasonable shop support, such as heavy equipment, which would be afforded this function if performed by an integral unit of CES.  Any support required under this paragraph shall be coordinated through the QAP, except in verifiable emergencies.  In the event another 

CES shop cannot support the Contractor it is the responsibility of the Contractor to obtain support through commercial sources.  This will fall under the CORRECTIVE MAINTENANCE REPAIR LIMITATION, paragraph 1.12.

1.31.  DEFENSE REUTILIZATION AND MARKETING OFFICE (DRMO).  The QAP may determine that certain parts or equipment removed by the Contractor require turn-in to DRMO.   The Contractor shall properly, drain, purge, clean, tag, or otherwise process as necessary, such parts or equipment, and transport them to DRMO on Moody AFB.  The Contractor shall turn in any other parts or equipment having value as scrap metal at the base recycling center.

1.32.  RECYCLING:  The Contractor shall participate in the base-recycling program and shall recycle all items accepted by Moody’s recycling contractor.  Acceptable items currently include: wood, wooden pallets, all paper including cardboard, glass beverage containers, plastic beverage containers, aluminum cans, food cans, and scrap metal.  The government shall provide a paper recycling bin and an aluminum can recycling bin for the WWTP and the WTP.  The base refuse and recycling contractor may provide service to empty these bins on a regular basis.  All other recyclable items shall be accumulated and stored in a neat and sanitary manner then transported to the base recycling center.

1.33. FACILITY MANAGERS.  The Contractor shall identify employees to serve as primary and

 alternate Facility Managers for all contractor-operated facilities.  Facility means any structure with a facility number and includes lift stations and wells in addition to main buildings.  Facility Manager(s) and alternate(s) must attend Government-provided facility manager's training.  Duties of Facility manager(s) or alternate(s) shall include requesting repair or maintenance through CES Service Call and replacing any light bulbs or fluorescent light tubes located at 10 feet or less in height. 

SECTION 2

SERVICE DELIVERY SUMMARY (SDS)

2.1 General.  The service requirements are summarized into performance objectives that relate directly to mission essential items.  The performance threshold describes the minimum acceptable levels of service required for each requirement.  These thresholds are critical to mission success.  All aspects of the contractor’s performance are subject to Government surveillance and the absence of a contract requirement from the SDS shall not detract from its enforceability nor limit the rights or remedies of the Government under contract clauses.

	Performance Objective
	SOW Paragraphs
	Performance Threshold

	SDS-1 
WTP and WWTP are operated to comply with all Federal, State, and local regulatory requirements. Continuous availability of potable water is maintained.  No non-permitted discharges occur.



	1.1. and 

1.5. through,

1.7.1


	100% of the time

	SDS-2 

Operation and laboratory reports are submitted and mailed by required deadlines.
	1.1.3 and

1.7
	100% of the time

	SDS-3 

Operators, lab technician, contract manager and alternate

have required licenses/certifications and they are

valid.  Minimum manning levels are met
	1.1.7

and

4.1.1

through

4.1.5
	100% of the time

	SDS-4 

Fire Hydrants are flushed as specified to maintain chlorine residual.  Hydrant flow testing is accomplished within required timeframes.
	1.5.3

and

1.5.5
	100% of the time


	SDS-5 

Provides sampling and laboratory analysis 


	1.7 and

1.7.1
	All necessary tests are performed and are accurate 100% of the time

	SDS-6

Lift stations are checked and visits/inspections documented as specified.
	1.8

through

1.8.3
	No more than 3 deficiencies per month.

	SDS-7 

Swimming Pools are inspected and chemical balance is maintained as specified.  
	1.9 and

1.9.1
	100% of the time.



	SDS-8 

Grease Traps never overflow and are cleaned at least annually. 
	1.10 and 

1.10.1
	100% of the time.




	SDS-9 

Follows PMI Program.  Inspections are completed on time.  PMI report is delivered on time.
	1.11

through

1.11.3
	No more than 1 deficiency per

month.




	SDS-10

Responds to service calls and performs corrective and preventive maintenance within specified time frames.
	1.11.1 and

1.25

through

1.28
	No more than one deficiency per 10 tasks.

	SDS-11




Adheres to Quality Control Program to identify problems and prevent defects in quality of service

	4.2

through

4.2.1.3
	No more than 3 deficiencies per month.


SECTION 3.1

GOVERNMENT FURNISHED PROPERTY AND SERVICES

3.1.1.  GENERAL INFORMATION:  The Government shall furnish or make available facilities as described.  Government facilities have been inspected for compliance with the Occupational Safety and Health Act (OSHA). No hazards have been identified for which work-arounds have been established. Should an OSHA hazard be subsequently identified, the Government will correct the hazard according to government developed and approved plans of abatement taking into account safety and health priorities. A higher priority for correction will not be assigned to the facilities provided hereunder merely because of this contracting initiative. The fact that no such conditions have been identified does not warrant or guarantee that no possible hazard exists, or that work-around procedures will not be necessary, or that the facilities as furnished will be adequate to meet the responsibilities of the Contractor. Compliance with the OSHA and other applicable laws and regulations for the protection of employees is exclusively the obligation of the Contractor.  Further, the Government will assume no liability or responsibility for the Contractor's compliance or noncompliance with such requirements, with the exception of the aforementioned requirement to make corrections according to approved plans of abatement subject to base-wide priorities. Before any modification of the facilities performed by the contractor at his or her expense, the Contractor must furnish the contracting officer documentation describing, in detail, the modification requested. No alterations to the facilities shall be made without specific written permission from the contracting officer. In the case of alterations necessary for compliance with the OSHA, such permission shall not be unreasonably withheld. The Contractor shall return the facilities to the Government in the same condition as received, fair wear and tear and approved modifications excepted. These facilities shall only be used in performance of this contract. 

3.1.2.  WATER TREATMENT PLANT AND WELLS   

The Base WTP is located on MAFB at the corner of Florida Road and Georgia Street.  It is made up of facilities 912, 913, 922, 923, 944, 945 and 984. The plant includes a small office.  The plant consists of three supply wells, an 800,000-Gallon Per Day (GPD) nano-filtration system with packed tower aeration, a 500,000-gallon underground potable water storage tank and three high-pressure service pumps (one 400 GPM split-case booster pumps, one 800 gpm split-case booster pump, and one 2400 GPM fire pump).  A 250,000-gallon elevated storage tank is located separately from the water plant grounds and is filled via the three high-pressure service pumps.  A chlorine booster station is located on the southeast portion of the base. The contractor shall also be responsible for Preventative Maintenance Inspections and repairs to the well at Grassy Pond Recreation area(This area is located approximately 30 minutes from Moody AFB).  This well will only require a minimum monthly inspection to ensure that it is in proper working conditions. 

3.1.2.1.  
WELL NUMBERS AND LOCATIONS

	WELL NUMBER


	LOCATION
	BUILDING NUMBER

	3
	Florida Road (Water Plant)
	984

	16
	Florida Road (Water Plant)
	922

	17
	Florida Road (Water Plant)
	923


3.1.3.   WASTEWATER TREATMENT PLANT.  WWTP is located approximately ½ mile northwest of Moody AFB main base. It’s made up of facilities 1001 thru 1014. The plant consists of a 750,000 GPD trickling filter process with primary and secondary settling tanks, chlorine contact chamber, anaerobic sludge digester, sludge-drying beds, laboratory, and office.

3.1.4.  LIFT STATIONS.   There are 25 wastewater lift stations consisting primarily of submersible single and duplex pump systems.  One lift station is located at Grassy Pond recreational annex, approximately 30 miles South of Moody AFB.  Telemetry for four of the lift stations is provided, with central monitoring 

located at the WWTP (Bldg 1003). This system sends a radio signal to the WWTP to indicate conditions such as high flows or power failures. The system also allows for remote pump control. Lift station locations are listed in Appendix 1.

3.1.5.  SWIMMING POOLS.
3.1.5.1.  POOL NUMBER 1.   The pool has a capacity of 200,000 gallons. It utilizes rapid sand filtration and chlorine gas for treatment.  The pump room and chlorine room are in building 212 located next to the pool. This pool also contains a wading pool.

3.1.5.2.  POOL NUMBER 2.  This pool is indoors and operates year round.  The pool has a capacity of 220,000 gallons.  It utilizes rapid sand filtration and chlorine gas for treatment. The pump room and chlorine room are in building 567 next to the pool.

3.1.6.  CHEMICALS.  The Government will supply the following chemicals for water treatment processes, Corrosion Inhibitor, Fluoride, Sulfuric Acid, Sodium Hydroxide, Scale Inhibitor, Jack's Magic (The Pink Stuff), Calcium Hyprochloride, Chlorine gas, AWC-111 and other chemicals associated with nano-filtration plant operations.

3.1.7.  CALIBRATION OF LABORATORY EQUIPMENT.  The Government will provide calibration of laboratory equipment.

3.1.8.  OFFICE FURNITURE.  The Government will supply existing office furniture at the WTP and WWTP.  The Government may also supply reasonable and necessary additional office furniture. 

3.1.9.  COMPUTER EQUIPMENT.  The Government will supply computers and associated equipment, including software, required for monitoring plant controls and telemetry.  The Contractor may use other existing Government computers in place at the WTP and WWTP for work related to performance of this contract.  The Contractor shall not permit Government computers to be used for personal or other unauthorized work.  The Contractor shall not install any additional software on Government computers without appropriate permission and approval.   The Contractor is cautioned that the Government may choose not to repair or replace computer equipment that is not required for plant operations and that non-availability of this equipment shall not constitute an excuse for non-performance of any contract requirements. Information documented on these computers shall become property of the government.

3.1.9.1.  E-MAIL.  The Government may provide e-mail access.  Should security requirements or other situations prevent the Government from providing e-mail access, such access shall become the Contractor’s responsibility.  In order to facilitate communication it is essential that the contract manager and alternate have access to e-mail and regularly read messages.

3.1.10.  FLAMMABLE STORAGE LOCKERS.   The government will provide National Fire Protection Agency (NFPA) approved flammable storage cabinets for all paints, thinners, and other hazardous materials.  

3.1.11.  EQUIPMENT.  The Government will provide the equipment listed in Appendix 2.  The Contractor shall maintain and care for this equipment in accordance with manufacturer specifications.  

3.1.11.1.  EQUIPMENT ACCOUNTING.  Certain items of Government-furnished equipment may be accountable on Equipment Authorized In-use Details (EAID) under the provisions of AFM 67- 1, Volume 11, Part two, Chapter 15.  No such equipment is known to exist at present.  But if such equipment is added, or discovered to exist, the Contract Manager and his alternate shall be designated custodian and alternate to receipt and account for Government-furnished equipment on custodian authorization/custody receipt listings of these details.  The Government shall provide the custodian and alternate initial equipment custodian training.

3.1.11.2.  OBTAINING ADDITIONAL OR REPLACEMENT EQUIPMENT.  The Contractor shall submit requests for additional or replacement Government-furnished equipment required in the performance of the contract to the QAP. 

3.1.11.3.  EQUIPMENT ACCOUNTABILITY. Equipment Inventory.  An inventory of government-furnished equipment (contractor control) shall be done not later than 5 days before start of the contract, within 30 days of the start of any option periods, and not later than 10 days before completion of the contract period.  The contractor and QAP shall conduct a joint inventory of all government-furnished equipment and the contractor shall sign a receipt for all equipment provided by the government.  Items of equipment missing or not in working order shall be recorded and the contracting officer notified in writing.  The contractor and the QAP shall jointly determine the working order and condition of all equipment and document their findings on the inventory.  In the event of disagreement between the contractor and the government representative on the working order and condition of equipment, the disagreement shall be referred to the contracting officer for resolution.  In the case of damaged property, the amount of compensation due the Government by the Contractor shall be the actual cost of repair, provided such amount does not exceed the economical repair value. In the case of loss or damage beyond economical repair to equipment, the amount of the Contractor's liability shall be the depreciated replacement value of the item to be determined by the contracting officer. Any failure of the Contractor to agree with such determination shall be treated as a dispute pursuant to the clause of this contract entitled "Disputes."

3.1.11.4.  MATERIAL STORAGE.  The Contractor shall store all equipment and supplies in areas provided by the government.  The Government shall provide flammable storage lockers as required.  The Contractor shall properly segregate materials stored therein and shall practice good housekeeping to maintain the lockers and all storage areas in a neat and organized manner.  

3.1.12.  SERVICES.

3.1.12.1. UTILITIES.  The government will furnish reasonable amounts of utilities to include electricity, natural gas, water, and sewage disposal as required for the performance of this contract.

3.1.12.2.  TELEPHONE SERVICES.  The Government shall furnish Class A (access to both on-base and off-base commercial lines) telephone service.  Use of Government supplied phone service is provided solely for official government business and shall not be used to transact personal business by contractor or his employees.  The Government will not be responsible for charges for long distance telephone calls made or accepted by contractor personnel.  Telephone services will be subject to the standard monitoring requirements for the government telephone network.

3.1.12.3.  REFUSE COLLECTION.  The Government will provide garbage and trash pick up from one central point at the WWTP.  The Contractor is responsible for supplying dumpster(s) for drying bed residuals removal.  Only normal office type trash shall be disposed of in dumpsters.  The Contractor shall not permit any employees to dispose of any trash generated off Moody AFB in base dumpsters.  The Contractor shall transport any bulky trash, not suitable for placement in provided dumpsters, to the large trash containers located at the base recycling center.

3.1.12.4.  INSECT AND RODENT CONTROL.  The Government shall provide insect and rodent control for all facilities.

3.1.12.5.  EMERGENCY MEDICAL SERVICE.  Moody Air Force Base hospital will provide emergency (cases where loss of life, limb, sight or hearing is possible) medical services, if required, on a reimbursable basis.

3.1.12.6.  LIGHT BULBS AND FLOURESCENT TUBES.  The Government will provide light bulbs and fluorescent tubes needed for Contractor-operated facilities. 

3.1.13.  GOVERNMENT-FURNISHED PUBLICATIONS AND FORMS.  The Government will provide any publications or forms that are specifically military in nature and not available through normal industry sources.  The following items will also be provided:

a.  Floor plans (upon request) and related facility and equipment manufacturer's literature, where available.

b. Utility systems drawings (upon request).

c. Existing manufacturer’s manuals.

3.1.13.1. The Government will notify the contractor as follow-on requirements change occur.  Supplements or amendments to listed publications from any organization level may be issued during the life of the contract.  The contractor shall immediately implement those changes that result in a decrease or no change in the contract price and notify the CO in writing of such change.  Should a decrease in contract price result, the contractor shall provide a proposal for a reduction in the contract price to the CO.  Before implementing any change that will result in an increase in contract price, the contractor shall submit to the CO a price proposal within 30 days following receipt of the change by the contractor.  Failure of the contractor to submit a price proposal within 30 days following receipt of the change entitles the government to performance according to such change at no increase in contract price.  Upon completion of the contract, the contractor shall return to the government all issued publications and forms.
3.1.14.  REIMBURSEMENT FOR TRAINING.  The contractor and/or employees may be required to attend classes away from primary site of employment.  This temporary duty training (TDY) may result in an additional indirect cost to the member and the contractor. The Government will reimburse the contractor for per diem and travel expenses at the Government rates established in the Joint Travel Regulations (JTR).  TDY training will be submitted by the Quality Assurance Evaluator to the CO in advance to approved or disapproved.   After the TDY, the Contractor shall submit the TDY expenses, as required by the JTR, to the CO for reimbursement not to exceed the published Government rates.  Per the JTR, receipts for lodging or travel costs in excess of $75 are required to be turned in with the claim to the CO. 
SECTION 3.2

SUMMARY OF MAJOR CONTRACTOR-FURNISHED ITEMS 

(This section is not intended to include every item mentioned in this SOW) 

3.2.1. GENERAL INFORMATION. Except for those items or services specifically stated in section 3.1 as government furnished, the Contractor shall furnish everything needed to perform this contract according to all its terms.

3.2.2.  CLEANING SUPPLIES.  The Contractor shall provide all necessary cleaning supplies for housekeeping operations and all supplies associated with corrosion control.

3.2.3.  CONSUMABLE SPARE PARTS.  Any and all consumable spare parts, such as, but not limited to, water plant cartridge filters shall be fully the Contractor’s responsibility, i.e., not government supplied and not reimbursable.  Consumable spare parts are those that are needed on a regular, predictable basis
3.2.4. VEHICLES.  The Contractor shall furnish all necessary vehicles to perform all requirements of this SOW.   All vehicles shall appear new or like new, uniform in color and have the name of the contractor and the words "Water and Waste" (letters shall be a minimum of 2" in height) neatly exhibited on both sides of the cab. All vehicles must be in operable condition and meet base, local, state, and federal safety requirements.  Vehicles shall be no older than 10 years old at any time during the contract.  Vehicles shall be in satisfactory mechanical condition and present a neat and clean appearance.  The Contractor shall operate vehicles to comply with base traffic regulations.  The Contractor shall not permit employees to operate their private vehicles to perform tasks under this contract

3.2.5. TELEPHONE. The Contractor shall be responsible for securing commercial telephone service for making and receiving personal calls and/or business related calls.

3.2.6.  TWO WAY RADIOS. The Contractor shall provide two-way radios for the contract manager/alternate, water plant operator, wastewater plant operator, maintenance technician and laboratory technician.  The radios shall operate on the frequencies used by CES.  The Contractor is cautioned that prior to purchase, operating frequencies, and other particulars must be approved by the base frequency manager.

3.2.7.  MAINTAIN GROUNDS.   The Contractor shall be responsible for grounds maintenance in the WWTP fenced in area to include the path between the plant and golf course. The Contractor shall be responsible for maintaining the grass between (minimum 2"- maximum 4"), weed eating, weeding shrub beds, trimming shrubs, and removing limbs, pine cones, and pine straw.  The Contractor shall also be responsible for maintaining grounds within 10 feet of lift station 1635 (Golf Course) and lift station 1017 (former trailer park).  Grounds shall be mowed and cleaned to always have a neat and well-maintained appearance. Organic debris shall be delivered to CES composting yard for disposal. The Contractor shall provide all labor and equipment required to maintain the above standards.

3.2.8.  UNIFORMS.  The Contractor shall provide all personnel with shirt and insulated jacket or coveralls of approved color(s) and bearing a professionally applied company name, the words "Water and Waste" and employee name.  Uniform samples shall be submitted to the CO for approval prior to start date.  Uniforms shall be provided and employees shall begin wearing them within 15 days of contract start date.   While on Moody AFB, all employees shall be neat in appearance and easily identified as contractor employees by wear of the contractor-provided shirt, jacket, or coveralls worn as an outer garment.

SECTION 4
GENERAL INFORMATION

4.1.  CONTRACTOR PERSONNEL.

4.1.1.  CONTRACT MANAGER.  The Contractor shall provide a full-time on-site contract manager to oversee and coordinate the work described in this SOW.  The name of this person and an alternate who shall act for the contractor when the project manager is absent shall be designated in writing to the CO prior to contract start date.  The contract manager or alternate shall have full authority to act for the Contractor on all matters relating to daily operation of this contract.

4.1.2.  THE CONTRACT MANAGER OR ALTERNATE shall be physically present at Moody AFB during normal duty hours (as defined in paragraph 4.5) and available within 30 minutes to meet with government personnel.  After normal duty hours or weekends/Federal Holidays the manager or designated alternate shall be available within 90 minutes.  The contract manager or alternate shall be equipped with a pager or cell phone at all times.

4.1.3.  THE CONTRACT MANAGER, alternate(s) and all employees must be able to read, write, speak, and understand English.  The contract manager shall have as a minimum five years of experience in water and wastewater field.  The contract manager shall have knowledge and experience in nano filtration operations, and other work related to that which is to be performed.  The contract manager is considered the person in charge of day-to-day operations and must possess operator certifications for class two water and class two wastewater issued by the state of Georgia.  The alternate manager must also possess operator certifications for class two water and class two wastewater issued by the state of Georgia and will be considered the person in charge of day-to-day operations when the contract manager is not available

4.1.4.  EMPLOYEES.   The Contractor shall ensure that all employees have at minimum, one year of prior work experience in the appropriate crafts/trades to perform duties of this contract in accordance with all-applicable codes and regulations.  At the start date of the contract all personal shall have knowledge or experience in nano filtration operations. All employees must have required Certifications from the State of Georgia and the contractor shall ensure that they are kept current throughout the duration of the contract.  The Laboratory technician shall have valid Georgia certification (Class two) in water and wastewater operations or shall have laboratory certification in water and wastewater; all other operators shall have, at a minimum a Class three Georgia certification in water and wastewater operations.   If the Contractor hires any person without certification after the contract start date, he/she will have one year to acquire the certification in both water and wastewater.  During that time he/she shall work only under direct supervision of certified employees.

4.1.5.  MINIMUM MANNING LEVELS.  The contract manager, laboratory technician, sewage plant operator, water plant operator, and maintenance functions shall be manned as entirely separate functions during normal hours of operation as defined in this SOW.  Operations and maintenance technicians are not to be considered as interchangeable.  At all times other than normal duty hours (as defined in paragraph 4.5) at least one dual qualified operator shall be on duty.

4.1.6.  TRANSPORTATION.  The Contractor shall provide adequate transportation so that all functions operate solely on their own.   For example, the contract manager cannot share transportation with any other worker and still be able to accomplish all tasks required as a contract manager without neglecting his/her duties as a manager.  The Government recommends separate transportation for the manager, water operations, wastewater operations, and maintenance technician(s) to satisfactorily accomplish all tasks in this SOW.  The Contractor shall not permit employees to utilize their private vehicles to fulfill work required under this SOW.

4.1.7.  MILITARY PERSONNEL.  Off duty active military personnel hired under this contract may be subject to permanent change of station (PCS), change in duty hours, or deployment.  Military Reservists and National Guard members may be subject to recall to active duty.  The abrupt absence of these personnel could adversely affect the Contractor's ability to perform.  Their absence at any time shall not constitute an excuse for nonperformance.  

4.2.   QUALITY CONTROL

4.2.1.  QUALITY CONTROL PLAN (QCP).  The Contractor shall provide a comprehensive QCP for all work required in this SOW.  The QCP shall address the frequency of inspections and the methods for identifying and preventing defects in the quality of service performed before the level of performance becomes unacceptable.  The written QCP shall be submitted to the CO for acceptance no later than the pre-performance conference.  The CO will notify the Contractor of acceptance or required modifications that shall be made to the plan.  In all cases both paper and electronic (e-mail or computer disc) copies shall be provided. The plan shall include, at a minimum elements described in subparagraphs 4.2.1.1 thru 4.2.1.3.

4.2.1.1.  INSPECTION SYSTEM.  A description of the inspection system to cover all services covered under this SOW.  The description shall include specifics as to the areas to be inspected on a scheduled and unscheduled basis, frequency of inspections, submission of Quality Control (QC) schedule and the title and organizational placement of the Quality Control Inspectors (QCIs).  Additionally, control procedures for any government provided keys or lock combinations shall be included.

4.2.1.2.   METHODS.  A description of the methods to be used for identifying and preventing defects in the quality of service performed.

4.2.1.3.   RECORDS.  A description of the records, which will be kept to document inspections, and corrective or preventive actions taken.  This includes the use and distribution of required forms and reports.  The records of inspections shall be kept and made available to the government throughout the contract performance period and for the period after contract completion until final settlement of any claims under this contract.  Records shall include the name of the inspector, date of inspection, what was inspected, discrepancies found, corrective action taken, and date of corrective action

4.3.  GOVERNMENT’S QUALITY ASSURANCE

4.3.1.  THE GOVERNMENT’S QAP may evaluate the Contractor’s performance at any time during the duration of this contract.  Inspections will be conducted in accordance with the Quality Assurance Surveillance Plan (QASP) with intent of verifying compliance with contract requirements and performance within the performance thresholds included in the SDS.  The surveillance/evaluation methods identified in the QASP, in concert with the Contractor’s quality control procedures will assure the government of satisfactory contractor performance.  Government QAP may use the contractor’s QCP as the basis for their evaluations.  Following contract award, the QASP will be reviewed to ensure it will work cooperatively with contractor’s QCP but not duplicate its provisions.  The QASP is a living document, and may change throughout the life of the contract to ensure contract standards are met.  

4.3.2.  QAP WILL RECORD all surveillance observations.  When observation indicates defective performance, the QAP will require the contract manager or representative at the site to initial the observation.  This initialing of the observations does not necessarily constitute concurrence with the observation, only acknowledgment that he or she has been made aware of the defective performance.  If performance defects are identified and validated by QAP, the contractor shall be provided the opportunity to re-perform.  Disputes between QAP and contractor personnel over performance standards shall be referred to the CO for final determination.  The government reserves the right to inspect tasks not shown on the SDS.

4.3.3.  GOVERNMENT OBSERVATIONS.  Government personnel other than CO and QAP may periodically observe contractor operations.  However, the CO is the only person that may obligate the Government or direct contractor operations.

4.4.  RE-PERFORMANCE

4.4.1.  RE-PERFORMANCE OF SERVICE.  Upon notification from the QAP, when service performed does not conform to contract requirements, the Contractor shall re-perform the service in conformity with the contract specifications at no additional cost to the Government.  Re-performance of the services shall commence immediately upon notification and shall be completed under previously defined Emergency, Urgent, or Routine, service call standards.  The QAP shall determine classification as Emergency, Urgent, or Routine.   

4.5.  HOURS OF OPERATION

4.5.1.  NORMAL DUTY HOURS.  The Government’s normal duty hours are Monday through Friday 7:00 AM till 4:00 PM except on recognized holidays.   Communication with Government representatives shall ordinarily be during these normal duty hours.  

4.5.2.   RECOGNIZED GOVERNMENT HOLIDAYS.  

New Years Day – 1 January

Martin L. King Day – Third Monday In January

Washington’s Birthday – Third Monday In February

Memorial Day – Last Monday In May

Independence Day – 4 July

Labor Day – First Monday In September

Columbus Day – Second Monday In October

Veterans Day – 11 November

Thanksgiving Day – Forth Thursday In November

4.5.3. EMERGENCY SUPPORT SERVICES. On occasion services may be required to support an activation or exercise of contingency plans outside the normal duty hours described above.

4.6.  SECURITY REQUIREMENTS.

4.6.1.  SAFEGUARD PROPERTY.  The Contractor shall be responsible for safeguarding all government property and controlled forms.  At the end of each work period, all government facilities, equipment, and materials, in the Contractor’s care shall be secured.  The Contractor may have to take special measures in case of natural disasters, military exercises, or real world threat to Moody.  The Contractor shall comply with increased security requirements due to exercises or real world events, such as, but not limited to locking all doors, gates, and vehicles.

4.6.2.  BASE PASSES.  The Contractor shall obtain pass and individual picture identification items for all employees in accordance with base and Air Force regulations.  These may be obtained at Pass and Registration at, Bldg. 610.  The Contractor shall turn in pass and identification items of employees who are terminated, quit, or otherwise leave the employment of the Contractor.  The same shall be required upon contract completion.  The Contractor shall coordinate with the QAP prior to turning in these items.

4.6.3. KEY CONTROL.  The Contractor shall establish and implement methods of ensuring that all keys issued to the contractor by the government are not lost or misplaced and are not used by unauthorized persons.  No keys issued the Contractor by the Government shall be duplicated.  The Contractor shall develop procedures covering key control that will be included in the QCP.

4.6.3.1.  LOST KEYS.  The Contractor shall report occurrences of lost keys to the CO/QAP immediately.

In the event keys, other than master keys, are lost or duplicated, the Contractor shall be required, upon direction of the contracting officer, to re-key or replace the affected lock or locks; however, the government, at its option, may replace the affected lock or locks or perform re-keying. When replacement of locks or re-keying is performed, the total cost of re-keying or replacement of the lock or locks shall be deducted from the monthly payment due the contractor. In the event a master key is lost or duplicated, the Government will replace all locks and keys for that system and the total cost will be deducted from the monthly payment due the contractor.

4.6.3.2.  LOCK COMBINATIONS. The Contractor shall establish and implement methods of ensuring that no lock combinations are revealed to unauthorized persons. These procedures shall be included in the Contractor’s QCP.

4.6.4.  SUITABILITY INVESTIGATIONS.  Contractor personnel shall successfully complete, as a minimum a National Agency Check (NAC), before operating unclassified automated information systems (AIS), for unescorted entry into restricted areas, or for access to unclassified sensitive information or sensitive equipment.  The Government shall submit these investigations, at no additional cost to the contractor.  The contractor shall comply with the requirements of DoDR 5200-2, Personnel Security Program, and AFI 33-119, Electronic Mail (E-Mail) Management and Use.

4.7.  SAFETY.  The contractor shall be responsible for complying with OSHA safety standards. The Contractor and shall immediately correct any safety deficiencies identified by the Government.  

4.7.1.  SAFETY PROGRAM.  The Contractor shall have his own safety program for confined space, HAZCOM, HAZMAT, and all other OSHA Standards that apply.  This safety plan will be submitted to the CO prior to the start date of the contract.  As with other such requirements, both paper and electronic (computer disc or e-mail) copies shall be provided.  This Safety Program is for the Contractor’s use to ensure compliance with standards and ensure worker safety.  The Government reserves the right to require changes to the Contractor’s Safety program should it appear to be deficient.

4.8.  HAZARDOUS MATERIALS. Executive Order 12856, Federal Compliance Right-to-Know Laws, and Pollution Prevention requirements (August 3, 1993) requires control of hazardous materials brought, used, and disposed of on Moody AFB. The Contractor shall not purchase hazardous materials that are not needed or unnecessarily dangerous to the environment.  Prior coordination with the QAP to process requests for previously unapproved chemicals is required. The Contractor shall provide MSDS and all other information required to process such requests.  An approved AF Form 3952 must be on hand before chemicals are purchased.

4.9. CONTRACTOR CLEANUP.  The Contractor shall, at all times, keep work areas free from accumulations of waste material, rubbish, tools, scaffolding, equipment, and materials. Upon completion of the job, the Contractor shall leave the work area and premises in a clean, neat and workmanlike condition. Only refuse associated with performance of this contract may be disposed of on base.  

4.10. CONSERVATION OF UTILITIES.  The Contractor shall instruct employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions that preclude the waste of utilities, which shall include the following.  Lights shall be used only in areas where and when the work is actually being performed and turned off after work is completed.   Workers shall not adjust mechanical equipment controls for heating, ventilation, and air conditioning systems except where required in performance of work.  Water faucets or valves shall be turned off after the required usage has been accomplished.

4.11. TELEPHONES.  Government telephones shall not be used for personal reasons, or for any toll or long distance calls. Government official toll calls from base to base can be made using the Defense Switched Network (DSN) system.  

4.12.  FIRE PREVENTION.  The Contractor shall follow all normal fire prevention procedures and shall comply with any directives from the Base Fire Marshall.

4.12.1. SECURITY FORCES telephone number is 7-3108; Fire Department telephone number is 911.

4.13.  WORK CLEARANCE AND WELDING REQUEST

4.13.1. WORK CLEARANCE.  The Contractor shall process a Work Clearance Request (digging permit), AF Form 103 for any work that requires digging to any depth.  Prior to digging the Contractor shall have a completed/approved request and shall provide a copy to the QAP.  Any work that will interfere with the normal flow of traffic or disrupt utilities shall be coordinated through the QAP. 

4.13.2.  WELDING PERMIT.   The Contractor shall obtain a welding permit from the Base Fire Department prior to beginning any soldering, brazing, welding, or other operations that require a heat source.

4.14.  COORDINATION WITH OTHER CONTRACTORS.  The Government may undertake or award other contracts for additional work.  The Contractor shall cooperate with other contractors and Government employees when directed by the CO. The Contractor shall not commit or permit any act that will interfere with the performance of work by another contractor or by any Government employee.

4.15.  PERFORMANCE of Services During Crisis DECLARED BY THE NATIONAL COMMAND AUTHORITY OR OVERSEAS COMBATANT COMMANDER
4.15.1.  All services or any specifically designated portions of the functions accomplished under this contract shall be performed during any wartime operations.  Wartime operations are those actions, including contingency planning, which would be required to support current or future United States Air Force wartime requirements.  Contractor personnel will be advised of the functions that will be continued during wartime-related contingencies through his/her involvement in the contingency planning process as directed by the CO.   Notwithstanding any other provision of this contract, the contractor agrees that, in the event of the occurrence of any wartime-related contingency, the government shall have the unilateral right to extend performance of this contract as long as the wartime contingencies exist.  Contract payment will be in accordance with the existing contract rate.

4.16.  GOVERNMENT PERFORMANCE OF SERVICES DURING LABOR STRIKES

4.16.1.  The services called for under this SOW are of critical importance to the Air Force, the government reserves the right to take over performance in the event of a labor strike by the contractor’s employees which impairs the contractor’s ability to satisfactorily perform the contract.  In such event, the services shall be performed exclusively by the government in accordance with AFI 64-106.

4.16.2.  Under such circumstances and at the direction of the CO, the Contractor agrees to remove its non-striking force from the performance site and not to interfere in any way with government performance.

4.16.3.  Contractor further agrees under such circumstances to permit the government to use any essential contractor-furnished property.  The government will equitably compensate the Contractor for use of such property.

4.16.4.  Contractor shall not be entitled to payment for any performance period or parts thereof during which the government assumes performance.

4.17.  DEFINITIONS

GENERAL DEFINITIONS

Defective Service.  A service output that does not meet the standard of performance associated with it in the SDS.

Service Delivery Summary.  Identifies the key service outputs of the contract that will be evaluated by the government to ensure contract performance standards are met by the contractor.

Quality Assurance.  Those actions taken by the government to assure services meet the requirements of the SOW.

Quality Assurance Personnel.  A Government employee responsible for surveillance of contractor performance.

Quality Assurance Surveillance Plan (QASP).  An organized written document used for quality assurance surveillance.  The document contains specific methods to perform surveillance of the contractor.

Quality Control.  Those actions taken by a contractor to control the performance of services so that they meet the requirements of the SOW.

TECHNICAL DEFINITIONS

Process Control Testing:  Those tests required to keep the plant working efficiently, give early warning of operating problems and to ensure water quality requirements of the NPDES permit are met. Also, those tests needed by the operators to determine process efficiency at that time and which indicate problem areas in the plant at any given time. This testing helps identify treatment units in distress due to possible industrial contamination or other events in the collection system having an impact on water quality.

APPENDIX 1

Lift Stations

Facility  #    


Description

7



Recycling Center

621



Fire Department

653



C-130

669



Submarine Type

750



Avionics

758



Airplane Wash Rack

784



Refuel Maintenance

790



Fuel Systems (Tank Farm)

935



POL Office

977



Vehicle Maintenance

980



CE Supply

999



Main Lift Station  (Old 1000)

1004 



Sewage Plant

1017



Trailer Park

1108



Ammo

1203



Ball Field

1316



Firing Range

1536



820th  (Old Station)

1543



820th  (New Station)

1635



Golf Course (Main Housing)  

1636



Housing

1708



Dog Kennel

1725



Munitions Support (Old 1726)




4126



Hush House (Old 774)

20509



Grassy Pond 



APPENDIX 2

GOVERNMENT PROVIDED EQUIPMENT

	EQUIPMENT
	QUANTITY
	CONDITION
	DATE RECEIVED
	

	FURNACE
	 1
	GOOD
	10/2/2000
	

	INCUBATOR
	2
	GOOD
	UNKNOWN
	

	YSI D.O. METER

MODEL 55
	1
	FAIR
	UNKNOWN
	

	YSI D.O. METER

MODEL 52
	1
	FAIR
	UNKNOWN
	

	STIRRER, MAGNETIC
	1
	FAIR
	UNKNOWN
	

	RFRIGERATOR
	2
	FAIR
	UNKNOWN
	

	DEMINERALIZER


	1
	POOR
	1983
	

	DESSICATOR, 

VACUUM
	2
	FAIR
	
	

	TIMER
	2
	FAIR
	1983
	

	FILTER HOLDER
	1
	FAIR
	1983
	

	CART
	1
	FAIR
	1983
	

	SCALES, METTLER

PC 400
	1
	FAIR
	1983
	

	CENTRIFUGE, MODEL 225
	1
	FAIR
	1993
	

	DR 850 COLORIMETER
	1
	FAIR
	2000
	

	SEWAGE SAMPLER, PRECISION
	1
	FAIR
	1983
	

	METER, GAS INDIC
	1
	GOOD
	2000
	

	PRESSURE WASHER
	1 
	POOR
	UNKNOWN
	

	BREATHING APPARATUS WITH BOTTLES
	6
	FAIR
	UNKNOWN
	

	OVEN
	1
	FAIR
	1994
	

	BALANCE, ANALYTICAL
	2
	GOOD
	UNKNOWN
	

	PH METER
	1
	FAIR
	UNKNOWN
	

	VACCUUM PUMP
	1
	FAIR
	UNKNOWN
	

	FILTER FUNNEL
	2
	GOOD
	2002
	

	STERILIZER
	1
	GOOD
	1994
	

	STIRRER, HOTPLATE
	1
	GOOD
	4/16/99
	

	POCKET COLORIMETER

(CHLORINE TESTER)
	1
	FAIR
	2000
	

	INCUBATOR
	1
	FAIR
	UNKNOWN
	

	SAMPLER, WATER

(ISCO)
	2
	FAIR
	UNKNOWN
	

	E-PURE
	1
	GOOD
	11/9/2000
	

	OXYGEN ELECTRODE W/BNC CNT
	1
	GOOD 2001
	
	

	SAMPLER, WATER, SIGMA
	2
	FAIR 
	2000
	


	EQUIPMENT
	QUANTITY
	CONDITION
	DATE RECEIVED
	

	ULTRAMETER
	1
	GOOD
	2002
	

	COMPUTERS
	4
	GOOD
	Nov 02 

(2 telemetry computers)

Other 2

Unknown
	WWTP Office S/N S6918CD47A624

WWTP Pump Room S/N

S6918CD47A639

2 Ea Telemetry S/N 

ECDG020113 

	425 GPM, GAS POWERED

PUMP
	1
	GOOD
	UNKNOWN
	

	DISSOLVED SOLIDS METER
	1
	FAIR
	UNKNOWN
	


APPENDIX  3

HISTORICAL GOVERNMENT GREASE TRAP CLEANING SCHEDULE

Bldg No.
Bldg Name/Address

Capacity

Months to Clean
    207

Child Care Center

 500 Gal

Nov, Feb, May, Aug



3112 Coney St

    571

Mess Hall


1000 Gal
Nov, Feb, May, Aug



7255 Robbins Rd 



(Across Woolsey St near the basketball court)

   571

Mess Hall


1000 Gal
Nov, Feb, May, Aug



7255 Robbins Rd



(West side of Bldg near the rear)

  583

Bowling Alley


 500 Gal

Nov & May



6251 Davis St

XXX

New Shoppette


1000 Gal
New

  901

Moody Field Club

1000 Gal
Nov, Feb, May, Aug



4251 George St

  902

Commissary


1500 Gal
Nov & May



4333 George St

  904

Main B/X Burger King  

1000 Gal
Nov, Feb, May, Aug

 1806

Golf Club House


 500 Gal

Nov & May



1501 Prewitte St

APPENDIX  4

Items Required for Emergency Repairs of the Nano-Filtration Water Plant

Quantity Required
Item

Description

               Quantity Provided


              1

SNAP-LCM4
SNAP Controller

                                 1

              1
B3000

OPTO Brain Card
                                 1

              5
SNAP-AIMA
SNAP 2 channel analog input                             5

              3

SNAP-AOA-23
 SNAP 2 channel analog output 4-20ma      3
              2

SNAP-IAC5 
SNAP 4 channel AC digital input

    2
              2

SNAP-OAC5
SNAP 4 channel digital output
       
    2
              2 

SNAP-ODC5R
SNAP DC output Reed Relay

    2

            2

SNAP-IDC5
SNAP 4 channel DC digital input

    2
             1

SNAP-AOA-3
SNAP 1 channel analog output 4-20ma
    1
Note: The Contractor will be required to maintain the stock level as referenced. All replacement parts will be reimbursed by the Government IAW Para 1.12.1 of the Statement of Work

